Agenda Item: 10

Memorandum

To:

Program, Projects and Operations Subcommittee

Re:

Contract for Interior Painting of Thurston Rural Water Elevated Reservoir

Date:

January 31, 2011

From:


Dick Sklenar

Bids were opened on January 26, 2011, regarding the contract for painting the interior of the Thurston County Rural Water (TCRW) elevated storage reservoir. The 100,000 gallon reservoir, situated between the communities of Pender and Walthill, was last painted in 1998.

The following bids were received from contractors:

Contractor Name	Bid Amount
 Maquire Iron Inc. Caldwell Tanks Inc. Tri-Brothers Contracting Inc. 	\$ 27,840.00 \$ 32,200.00 \$135,000.00

This utility budgeted \$30,000 for the work in fiscal year 2011. Attached is the recommendation from the District's consultant (Bartlett & West).



 Management recommends that the Subcommittee recommends to the District's Board of Directors that the firm of Maquire Iron Inc. be awarded the contract in the amount of \$27,840.00 for the painting of the interior of the Thurston County Rural Water elevated reservoir.



February 1, 2011

FEB - 3 2011

Mr. Dick Sklenar Papio-Missouri River Natural Resources District 8901 S. 154th Street Omaha, NE 68138-3621

Re:

Elevated Tank Repainting (Interior Only)

Thurston County Rural Water System

W.O.: 4239.002

Dear Dick:

Please find enclosed copies of the bid tabs for the above referenced project. Also enclosed are 5 copies of the Notice of Award for approval by the Board of Directors. Once signed, please return all copies of the Notice of Award to me.

I have reviewed the 3 bids received for the Thurston County Elevated Tank Repainting Project. The low bid from MAGUIRE IRON, INC. was in the amount of \$27,840.00. All of the appropriate documentation including the 5% Bid Bond was submitted with this bid.

We are familiar with this contractor and are confident they are financially able to complete a project of this size. They have performed acceptable work for our clients in the past and other previous clients.

Based on this information, we are recommending that the contract be awarded to MAGUIRE IRON, INC. for their base bid of \$27,840.00.

I will wait for approval by the Board before forwarding the Notice of Award and required contract documents to Maguire for processing. If you have any questions regarding this recommendation please give me a call.

Sincerely,

BARTLETT & WEST ENGINEERS, INC.

Enclosures

1200 SW EXECUTIVE DRIVE #TOPEKA K5 66615-3850 785.272.2252 # FAX 785.272.6904 # 888.200.6464

BERVICE, THE BARTLETT & WEBT WAY,

1200 BW CXEBUTIVE DR * TOPEKA KG 66815-3050 785.72,3253 = FAX 705.272,3349 * OB5.200.6464 WWW.DARTWEST.GOM

Papio-Missouri River Natural Resources District Project:

Contract 1 - Elevated Tank Repaining Project (Interior Only)

Wednesday, January 26, 2011

Date:

Bid Tabulation

8901 S. 154th St, Omaha, NE

Project No.: 4239.002

Ополицій (полицій (по	_	Description										
1 L.S. 16,360,00 16,360,00 10,32		scription	Quantity	Unit		ire Iron, Inc.	Caldwell 7	Fanks, Inc.	Tri-Brothers (Contracting, Inc.		
1 L.S. 16,960.00 16,960.00 10,920.00	Surface Preparation	in of the interior of a 100 gos			Unit Price		Unit Price	Extension	Ifnit Bring	Li Ci		
1 L.S. 9,080.00 9,080.00 10,920.00 10,920.00 25,800.00 25,000.00 1,000.00 1,000.00 1,000.00 6,000.00 6,000.00 25,800	gallon Elevated M	gallon Elevated Water Storage Tank		L.S.	16,960.			מת משכ חכ		i	Unit Price	Extension
1 L.S. 1,800.00 1,000.00 1,000.00 1,000.00 6,000.00 6,000.00 1,000	Water Storage Tank	ank	-	Ļ	9,080.			40 020 01				
00.000,000,000,000,000,000,000,000,000,	Water Storage T	e roo,oou-ganon Elevated ank	1	Lis	1,800.			ים ממט ז	00,000,00			
232.200.00								1,000.00	6,000.00			
232.200.00												
232.200.00												
232.200.00												
232.200.00				Γ								
232.200.00												
S32.200.00							1					
\$32.200.00												
S32.200.00												
232.200.00				1								
232.200.00			1									
S32.200.00			1									
S32.200.00				7								
\$32.200.00												
S32.200.00				7								
532.200.00												
532.200.00	TOTAT			\exists						+		
	TO TWE					\$27,840.00		532 200 00				