Agenda ltem: 13.

MEMORANDUM

TO: Programs, Projects & Operations Subcommittee
FROM: Jerry Herbster, Park Superintendent

SUBJECT: Platte River Landing Site Improvements — Phase 2
DATE: May 6, 2013

On May 3, 2013, the District opened bids for site improvements at the Platte River
Landing Recreation Site. The improvements to include rock trail along the river, three
picnic areas along the trail, additional rip-rap along the river bank, additional parking
areas, and boat ramp extension.

There were three bidders who submitted bids for this project. The engineers estimate
for this project was $125,185.00. After review by the Project Engineer, Big Muddy Work
Shop and NRD staff, it was determined that the lowest and best bid for this project was
Dostals Construction, for the amount of $106,500.00.

Management recommends that the Subcommittee recommend to the Board of
Directors that the lowest and best bid for this project, submitted by Dostals
Construction, for the amount of $106,500.00, be accepted.
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May 3, 2013

Mr. Jerry Herbster, Park Superintendent
Papio-Missouri River Natural Resources District
8901 S 154th St

Omaha, NE 68138-3733

Dear Jerry:

As you know, bids were received and opened on May 3, 2013, for the Platte River
Landing Site Improvements - Phase 2 project. A total of three bids were received as
indicated on the attached

Bid Tabulation. Thompson Construction provided the low Base Bid of $64,599.00,
however, when the Base Bid amount is combined with the Alternate No. 1 bid, the
lowest total bid was provided by Dostals Construction in the amount of $106,500.00

We have prior experience working with Dostals Construction on past projects and
believe they have the qualifications to adequately perform the work of this project.
Assuming the Papio-Missouri River Natural Resources District has the necessary funds
to carry out the work of both the Base Bid and Alternate No. 1, we would recommend
awarding the Platte River Landing Site Improvements -

Phase 2 project to Dostals Construction, as it appears to be in the best interest of the
public.

Please let me know if you have any questions or require any additional information.

Sincerely,

Brian Pecka

Brian Pecka, ASLA
Senior Project Manager
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BID TABULATION
Owner: Papio-Missouri River Natural Resources District Landscape The Big Muddy Workshop, Inc.
8901 South 154th Street Architect: 4502 S. 42nd Street
Omaha, NE 68138 Omaha, NE 68107
Project: Platte River Landing Site Improvements - Phase 2 | Bid May 3, 2013
Douglas County, Nebraska Date/Time: 10:00 a.m.
Project No.: 0698
BIDDER BID | ADDENDA | TOTAL BASE BID ALT. #1 TOTAL BASE BID
BOND | RECEIPT AMOUNT AMOUNT + ALT. #1
Thompson Construction Yes Yes $64,599.00 $49,500.00 $114,099.00
Dostals Construction Yes Yes $77,900.00 $28,600.00 $106,500.00
Midwest Paving, Inc. Yes Yes $98,700.00 $18,250.00 $116,950.00
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